



CITTA' DI ALESSANDRIA
DIREZIONE POLITICHE TERRITORIALI E INFRASTRUTTURE
Servizio Gestione Integrata dei Cimiteri

Ampliamento Cimitero di Spinetta M.go - costruzione nuovi sepolcreti

QUADRO DI INCIDENZA MANO D'OPERA

N.O.	Codice	Quantità	Prezzo Un	Importo	% incidenza	Tot. Incidenza
1	1	1,00	1.500,00	1.500,00	0,000	0,00
2	01.A01.A10.010	123,39	3,77	465,18	26,190	121,83
3	01.A01.A55.010	76,32	10,47	799,07	50,160	400,81
4	01.A04.B17.020	19,08	87,46	1.668,74	0,000	0,00
5	01.A04.B20.005	76,32	108,30	8.265,46	0,000	0,00
6	01.A04.B30.005	200,71	108,93	21.863,34	0,000	0,00
7	01.A04.C30.005	95,40	20,25	1.931,85	30,530	589,79
8	01.A04.C30.020	200,71	37,13	7.452,36	43,620	3.250,72
9	01.A04.E00.005	200,71	8,15	1.635,79	70,580	1.154,54
10	01.A04.F00.015	28.183,70	1,50	42.275,55	54,730	23.137,41
11	01.A04.H00.005	421,21	60,87	25.639,05	88,100	22.588,01
12	01.A04.H15.010	1.275,99	5,25	6.698,95	75,580	5.063,06
13	01.A09.B70.005	190,35	22,58	4.298,10	33,500	1.439,86
14	01.A10.A30.005	179,98	25,59	4.605,69	94,010	4.329,81
15	01.A10.B20.005	179,98	10,49	1.887,99	95,130	1.796,05
16	01.A11.A20.005	56,82	52,59	2.988,16	76,530	2.286,84
17	01.A11.A40.005	3.672,90	3,36	12.340,94	81,130	10.012,21
18	01.A12.H25.005	76,89	51,03	3.923,70	98,820	3.877,40
19	01.A19.A10.010	282,10	26,17	7.382,56	81,880	6.044,84
20	01.A19.G10.005	1,00	110,94	110,94	100,000	110,94
21	01.A19.G20.010	1,00	23,70	23,70	89,820	21,29
22	01.A19.H25.005	1,00	195,86	195,86	87,740	171,85
23	01.A20.E30.010	179,98	9,03	1.625,22	75,890	1.233,38
24	01.A20.E60.010	179,98	3,36	604,73	96,700	584,78
25	01.A21.B76.005	284,09	45,56	12.943,14	46,650	6.037,97
26	01.A21.C00.005	284,09	20,24	5.749,98	97,080	5.582,08
27	01.A23.A90.010	101,90	24,90	2.537,31	74,400	1.887,76
28	01.A24.C80.005	2,00	163,95	327,90	60,150	197,23
29	01.P18.C10.015	76,89	88,20	6.781,70	0,000	0,00
30	01.P18.N40.005	101,90	18,47	1.882,09	0,000	0,00
31	01.P22.A15.005	1,00	118,06	118,06	0,000	0,00
32	01.P22.C44.005	1,00	7,46	7,46	0,000	0,00
33	01.P25.A75.005	310,20	6,22	1.929,44	0,000	0,00
34	01.P25.A75.010	930,00	1,01	939,30	0,000	0,00
35	01.P25.A90.005	310,20	2,65	822,03	0,000	0,00
36	01.P25.A91.005	120,00	2,45	294,00	0,000	0,00
37	01.P26.A30.005	199,71	11,98	2.392,53	0,000	0,00
38	02.01	240,00	18,00	4.320,00	15,870	685,58
39	02.02	240,00	22,00	5.280,00	12,550	662,64

40	02.03	162,70	105,00	17.083,50	75,290	12.862,17
41	02.05	120,00	2,56	307,20	100,000	307,20
42	03.01	1,00	11.131,62	11.131,62	20,890	2.325,40
43	03.02	1,00	2.700,00	2.700,00	100,000	2.700,00
44	03.03	1,00	2.000,00	2.000,00	100,000	2.000,00
45	03.04	1,00	1.800,00	1.800,00	86,250	1.552,50
46	03.05	2,00	120,00	240,00	28,900	69,36
47	01.A04.F70.010	1.173,99	1,29	1.514,45	49,430	748,59
				243.284,64		125.833,89

PERCENTUALE INCIDENZA MANO D' OPERA	0,52	51,723%
-------------------------------------	-------------	----------------

Alessandria, lì 18/05/2016

Il Progettista

Arch. Anna Ricci



Il Responsabile del Procedimento

Arch. Pierfranco Robotti

